## PUBLIC INFORMATION & COMMUNICATION SERVICES (PICS) NIH - TASK ORDER

RFTOP# 159 TITLE: Support for NLM Exhibition Opening – "Changing the Face of Medicine," October 14, 2003

## PART I – REQUEST FOR TASK ORDER (TO) PROPOSALS

A. Point of Contact Name: Anthony Revenis
Phone- 301-402-3073 Fax- 301-435-6101

Proposal Address: Billing Address:

6011 Executive Blvd., Rm 529S Accounts Payable, OFM, NIH Rockville, MD 20892-7663 Bldg 31, Room B1B39 Bethesda, MD 20892-2045

- B. PROPOSED PERIOD OF PERFORMANCE: 2 days from date of award to November 30, 2003.
- C. PRICING METHOD: *T&M Please specify hourly prices by positions to be used and the % markup for handling charges on pass through costs.*
- D. PROPOSAL INSTRUCTIONS: Please submit proposals electronically to me. Proposals should be brief. Describe your experience, recommend a project manager and provide pricing info and a rough estimate of total costs.
- E. RESPONSE DUE DATE: *Friday, September 12, 2003 at 9:00 a.m., NIH local time.*

## F. TASK DESCRIPTION:

The Contractor will:

- 1. Attend planning meetings with NLM staff
- 2. Prepare a work plan and schedule for the task order work
- 3. Review mailing lists, format, and develop data system to maintain all records
- 4. Format, proof, and prepare mailing labels

- 5. Research addresses and correspond with NLM regarding missing information (check and remove duplicates and verify correct address of duplicate labels)
- 6. Review and edit invitation to include registration information for luncheon and reception
- 7. Stuff invitations (between 2-3,000)
- 8. Work with NLM staff to obtain and format graphics for web site
- 9. Develop registration web site for reception
- 10. Edit web site after NLM review
- 11. Finalize and test web site
- 12. Download registration information from on-line database into a standard print document and record registration responses
- 13. Track and record registration responses received via telephone and email for reception
- 14. Provide on-side support for reception includes set up and registration
- 15. Research area hotels for availability and develop Bethesda area hotel list for web site
- 16. Negotiate contracts with Four Points by Sheraton and Hyatt Regency
- 17. Coordinate travel arrangements for VIPs using Omega
- 18. Develop meeting materials (name badges) tent cards, logistics forms, and other on-site materials)
- 19. Handle closeout events related to services provided (i.e., produce final participant lists, thank you letters to honorees/speakers, pay vendor invoices, etc.)
- 20. Mail event related brochures, pamphlets, educational packets to NLM mailing list (includes compiling and reviewing labels and packets)
- 21. Prepare/merge form letters with RSVP car and stamped envelope and mail to featured physicians regarding being audio-taped for exhibit
- 22. Prepare monthly and final progress and cost reports
- 23. Miscellaneous telephone, fax, postage and supplies, including courier service and staff parking for reception and NLM meetings
- 24. Track and record registration responses received via telephone and email for luncheon
- 25. Provide on-site support for luncheon includes set up and registration

- 26. Coordinate with NLM staff the necessary security procedures for event luncheon to include participant social security numbers (if required) and any other information to accommodate the facility's security requirements
- 27. Develop meeting materials for luncheon (name badges)
- 28. Handle closeout events related to services provided (i.e., produce final participant lists, thank you letters to honorees/speakers, pay vendor invoices, etc.)
- 29. Miscellaneous support tasks

## G. EVALUATION FACTORS

- 1. Corporate Experience
- 2. Experience with NLM
- 3. Cost

	E-159 Exhibition Opening – "Changing the FOR'S REPLY: CONTRACT #2	
Contractor: Points of Contact: Phone- Address:	Fax-	
TOTAL ESTIMATED COSTOTAL ESTIMATED NUMPROPOSED COMPLETION	MBER OF HOURS:	Method: T&M
FOR THE		
	gnature	Date
SOURCE SELECTION:		
	BMITTED PROPOSALS HAVE DETERMINE ALL PROPOSAL AND THE PRICE/COST IS	
Billing Reference #		_
Appropriations Data:		_
RECOMMENDED:		
FAX #	Signature - Project Officer	Date
APPROVED:		
FAX #	Signature - Contracting Officer	Date
NAME ADDROVAL		
NIH APPROVAL -		
	O THE ESTIMATED LABOR HOURS OR ESTIMATEI AL OF THE CONTRACTING OFFICER & PICS COOR	
APPROVED:		
Signature –Anth	ony M. Revenis, J.D., NIH-PICS Coordinator	Date