## PUBLIC INFORMATION & COMMUNICATION SERVICES (PICS) NIH - TASK ORDER

RFTOP# TITLE: 2 Spanish Brochures - NINDS

## PART I – REQUEST FOR TASK ORDER (TO) PROPOSALS

**A. POINT OF CONTACT NAME:** Larry Manning

Phone: 301-402-3067 Fax: (301) 435-8514

Proposal Address: 6011 Executive Blvd., Rm. 537F Rockville, MD 20892-7663

Billing Address: Accounts Payable, OFM, NIH Bldg. 31, Rm. B1B39 Bethesda, MD 20892-2045

- B. PROPOSED PERIOD OF PERFORMANCE: 132 days from date of award.
- C. PRICING METHOD: Firm Fixed Price or Time and Material
- D. PROPOSAL INSTRUCTIONS: Submit electronically to the POC. *Contractor will submit sample Spanish translations of patient-education brochures. Translations should be understandable to a general, non-medical audience, ie, patients and families. If firms have no specific samples, they may submit similar samples.*
- E. RESPONSE DUE DATE: July 1, 2004
- F. TASK DESCRIPTION:

The NINDS requests that the following brochures be translated from English into Spanish:

- 1. Spinal Cord Injury (12,084 English words)
- 2. Epilepsy (14,708 English words)

The NINDS will provide the contractor with electronic Word documents and hard copies of these two (2) brochures in English. Translations will be submitted to the NINDS (as electronic Word documents) on the following schedule:

- 1. Spinal Cord Injury: due to NINDS 3 months (66 working days) after issuance of contract
- 2. Epilepsy: due to NINDS 6 months (132 working days) after issuance of contract

## G. EVALUATION FACTORS.

- 1. Prior experience producing Spanish-language translations on medical topics.
- 2. *Cost.*

TO # NICS- TITE		(2 01 D 0
Contractor:	'S REPLY: CONTRACT #26	)3-U1-D-U
Points of Contact:		
Phone-	Fax-	
	гах-	
Address:		
TOTAL ESTIMATED COST: TOTAL ESTIMATED NUMBER		ethod
PROPOSED COMPLETION DATE	IE:	
FOR THE CONTRACTOR:		
Signature		Date
SUBMITTED THE BEST OVERALL P	TED PROPOSALS HAVE DETERMINED ROPOSAL AND THE PRICE/COST IS R	
RECOMMENDED.		
FAX#	Signature - Project Officer	Date
A DDD OVED		
APPROVED:	Signature - Contracting Officer	Date
ΙΑΛπ	Digitation Contracting Officer	
	STIMATED LABOR HOURS OR ESTIMATED ' HE CONTRACTING OFFICER & PICS COORD	
APPROVED: Signature –Molly Eng.,	NIH-PICS Coordinator	Date